
 

 
 
 
 
 
 
 
 

 
NORTH CENTRAL TEXAS COUNCIL OF GOVERNMENTS 

METROPOLITAN PLANNING ORGANIZATION 
 
 
 
 

REQUEST FOR PROPOSALS 
ROADWAY SAFETY AUDITS AND SAFE ROUTES TO SCHOOL PLANS 

 

 

 
September 13, 2024 

  



 2 

REQUEST FOR PROPOSALS 
FOR ROADWAY SAFETY AUDITS AND SAFE ROUTES TO SCHOOL PLANS 

 
INTRODUCTION 
The North Central Texas Council of Governments (NCTCOG) is requesting written proposals 

from qualified firms(s) to conduct Road Safety Audits (RSAs) Safe Routes to Schools (SRTS) 

plans. 

 

NORTH CENTRAL TEXAS COUNCIL OF GOVERNMENTS 
The North Central Texas Council of Governments (NCTCOG) is a voluntary association of, by, 

and for local governments, and was established to assist local governments in planning for 

common needs, cooperating for mutual benefit, and coordinating for sound regional development. 

NCTCOG’s purpose is to strengthen both the individual and collective power of local governments 

and to help them recognize regional opportunities, eliminate unnecessary duplication, and make 

joint decisions.  

 

Since 1974, NCTCOG has served as the Metropolitan Planning Organization (MPO) for 

transportation in the Dallas-Fort Worth (DFW) Metropolitan Area.  NCTCOG’s Transportation 

Department is responsible for regional transportation planning for all modes of transportation. The 

Department provides technical support and staff assistance to the Regional Transportation 

Council (RTC) and its technical committees, which compose the MPO policy-making structure. In 

addition, the Department provides technical assistance to the local transit providers of North 

Central Texas in planning, programming, coordinating, and implementing transportation 

decisions.  

 

PURPOSE AND NEED 
The North Central Texas Council of Governments (NCTCOG) is seeking an individual or firm to 

conduct up to sixty (60) Road Safety Audits (RSAs) for select high-injury roadway corridors 

targeted by the Pedestrian Safety Action Plan (PSAP) and Roadway Safety Plan (RSP) within 

four core counties of the Dallas-Fort Worth metropolitan region (Collin, Dallas, Denton, and 

Tarrant Counties).  In addition, up to twenty-five (25) Safe Routes to Schools (SRTS) plans will 

be completed concurrently where schools are present near the high-injury RSA corridors.  In-

depth data collection may include updated traffic/user counts (all mode types), utility impact 

identification, lighting conditions, ADA compliance, pavement markings/signage inventory, 

parking facilities/behaviors, vehicle speeds, traffic signal/equipment conditions/performance, 
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transit stops/operations, and various roadway asset characteristics.  The deliverables will include 

final reports for each RSA corridor and each SRTS planning area providing recommended safety 

countermeasures, opinions of probable construction costs, and action plans for implementation.  

The RSA planning will also include one (1) demonstration activity of a targeted corridor for speed 

monitoring and targeted safety education to the users of the corridor through outreach, speed 

notification displays, and enforcement activities to measure the effects on motorist speeds.   

 

PROJECT SUPPORT 
The project will be conducted under the guidance and supervision of a Project Review Committee.  

The responsibilities of the Project Review Committee will be to serve as the principal technical 

review committee for this project.  NCTCOG shall serve as project manager to implement a 

mutually agreed upon scope of work, monitor the progress of consultant activities; and serve as a 

liaison between the consultant and other partners.  The selected consultant will enter into a 

contract with NCTCOG for the agreed upon scope and budget.  NCTCOG shall also serve as the 

contract manager and procurement administrator for the project. 

 

SCOPE OF WORK 
The scope of work is summarized by the tasks outlined below. Proposers are encouraged to 

exercise creativity in responding to the project needs. Modifications to the tasks and task 

sequencing which will improve the effectiveness of the project effort, while containing costs, are 

encouraged. 

 
OVERVIEW 
The study goal and scope of work are summarized by the general outline of tasks on the following 

pages. Proposers are encouraged to exercise creativity for responding to the needs of these 

planning activities. Modifications for the general overview of tasks are encouraged, including task 

sequencing, and schedule which will improve the effectiveness, quality, and timeliness of 

completing the study effort, while containing costs. The North Central Texas Council of 

Governments (NCTCOG) reserves the right to reject any and all proposals, to contract for any or 

all portions of the study with the selected consultant, or to hire multiple firms. It is anticipated more 

than one consultant team may be selected to perform the tasks due to the number of study areas 

and the required timeframe established by the Federal Highway Administration for expenditure of 

grant funds for these planning activities. It is expected all Consultant work will be completed within 

twelve (12) months after receiving notice to proceed.   
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CONSULTANT QUALIFICATIONS 
The study activities include both planning and engineering services. The preferred consultant 

team should include, at a minimum, the following team members with direct expertise related to 

transportation and traffic engineering and roadway infrastructure design for safety operations by 

all roadway users. Strong preference will be given for a team including a project manager and 

team members assigned to the study with demonstrated experience meeting deadlines, quality 

control, and working on comparable projects addressing roadway safety, experience and 

understanding of the FHWA Road Safety Audit Guidelines and the associated Audit process, and 

the implementation of the Federal Highway Administration’s Proven Safety Countermeasures 

initiative (PSCi) including the associated 28 countermeasures and strategies effective in reducing 

roadway fatalities and serious injuries for all road users and all kinds of roads.  More information 

about PSCi is available at: https://highways.dot.gov/safety/proven-safety-countermeasures.  

 
• Professional Traffic Operations Engineer – with professional design expertise on the 

implementation of multi-modal projects including traffic safety; intersection design and 

traffic signals; signing and pavement marking; pedestrian and bicycle infrastructure; and 

appropriate and cost-effective safety/operation improvement plans.  

 

• Professional Transportation Engineers – with professional design expertise focused on 

roadway safety audits, safe routes to schools plans, and roadway safety projects that 

integrate safety countermeasures.  

 
• Transportation Planners – with expertise focused on roadway safety audits, safe routes to 

schools plans, and facilitating short-term roadway retrofit demonstration (pilot) projects to 

allow safety countermeasures to be tested in action and obtain public feedback. Expertise 

should include education and outreach activities for such projects, developing public input 

methods and surveys, summarizing community feedback from a variety of interests 

(including residents, businesses, institutions, and road users, among others), collecting 

and evaluating traffic impacts, and evaluating results. 

 

PURPOSE 

Goals: 

The goal of this in-depth planning study is to advance roadway safety by completing Road 

Safety Audits (RSAs) and Safe Routes to School (SRTS) plans for select roadway corridors 

and intersections in the Dallas-Fort Worth metropolitan region with a high density of serious 

https://highways.dot.gov/safety/data-analysis-tools/rsa/fhwa-road-safety-audit-guidelines
https://highways.dot.gov/safety/proven-safety-countermeasures
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injury or fatal crashes as reflected in the NCTCOG regional Pedestrian Safety Action Plan 

(PSAP) and the regional Roadway Safety Plan (RSP). An independent, multi-disciplinary 

consultant team(s) will observe and assess various roadway corridors and targeted 

intersections, providing recommendations including safety countermeasures for 

implementation and associated opinions of cost, with the intent of improving safety for all 

roadway users and all modes of transportation using these corridors and intersections. The 

project will also include a temporary demonstration activity of two corridors to address and 

measure the effectiveness of targeted strategies to reduce motor vehicle speeding and improve 

roadway safety. 

 

Scope of the Study: 

Part 1 (RSAs and SRTS plans): 

The Consultant team(s) will conduct RSAs located within four counties (Collin, Dallas, Denton, and 

Tarrant) for targeted high injury corridors including intersections with a high number of serious 

injury or fatal and crashes that are intersection related (crashes occurring within an intersection's 

boundaries, or involve the first harmful event that happens when approaching or exiting an 

intersection). Base data will be provided by NCTCOG, the Texas Department of Transportation 

(TxDOT), and local governments including crash data, land use, and available roadway as-built 

documentation. The Consultant team(s) will build upon provided data and conduct additional in-

depth data collection (both desktop and field research). Incorporating feedback from local 

government stakeholders, each RSA will have deliverables including but not limited to a final 

report providing traffic and safety observations for each of the study locations, recommended 

safety countermeasures, opinions of probable construction costs, and recommendations for 

implementation. The preliminary list of anticipated locations for RSAs involves approximately sixty 

(60) miles of roadway along sixty (60) corridors located within twenty-one (21) communities which 

are identified in Attachment 1.   

 

Up to thirty (30) SRTS plans will be completed concurrently with the RSAs where schools are 

present near the high-injury RSA study areas. The study areas for each plan include a school 

campus or cluster of school campuses, a quarter mile distance from the school campus, and any 

additional areas of concern within the school’s attendance boundary or likely walkshed. NCTCOG 

will collect and provide relevant background data related to surrounding land uses, school 

attendance zones, school drop off/pick up procedures (via bus and automobile), known travel 

patterns and/or safety concerns for children walking and bicycling to school. Incorporating 

feedback from local government stakeholders, each SRTS plan prepared by the Consultant 

https://nctcog.org/trans/plan/bikeped/pedestrian-safety-action-plan
https://nctcog.org/trans/plan/bikeped/pedestrian-safety-action-plan
https://nctcog.org/trans/quality/safety/transportation-safety/roadway-safety-plan
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team(s) will have a deliverable of a final plan/report, including observations of the planning area, 

identification of gaps or deficiencies in existing infrastructure for each school study area (e.g. 

sidewalks, curb ramps missing or not in compliance with ADA standards, crosswalks missing or 

in need of rehabilitation, crossing signals in need of rehabilitation or new locations, speed and 

school zone signage, bicycle facilities, and related infrastructure), recommended safety 

countermeasures, recommended program activities, and opinions of probable construction costs, 

and action plans for implementation. Such plans should be comprehensive providing 

recommendations involving engineering, education, enforcement, encouragement, and 

evaluation. The preliminary list of anticipated school locations for these SRTS plans are identified 

in Attachment 2.  
 

NCTCOG staff will collect and summarize crash data and any available traffic counts for each of 

the study areas. In-depth data collection to be completed by the Consultant Team(s) as part of 

the RSA and SRTS process may include updated traffic/user counts (all mode types), 

identification of any utility impacts for recommended improvements, lighting conditions, ADA 

compliance, pavement markings/signage inventory, parking facilities/behaviors, vehicle speeds, 

traffic signal/equipment conditions/performance, and various roadway asset characteristics. For 

each study area, the Consultant Team(s) will review and consider existing right-of-way and 

physical constraints within the right-of-way, existing and future traffic volumes, mix of vehicle 

types, operating speed characteristics of the roadway, intersections, and location and frequency 

of driveways for property access, motorist sight distance, mix of area land uses and destinations 

with traffic flows operating in the corridor (e.g. emergency services, schools, etc.), presence of 

on-street parking, presence of bus stops and boarding areas (where relevant), and other related 

considerations impacting the type and safe operations of modes of transportation operating within 

the study area. The Consultant Team(s) may conduct traffic counts in strategic locations as 

needed for some RSA study areas where existing data is not available and may also include 

observations of traffic operations and/or parking in key locations such as near schools and 

emergency services facilities. This data collection effort may include bus, bicycle, and pedestrian 

counts. Expectations and example resources for RSAs and SRTS plans are provided in 

Attachment 3.   

 

Large scale community engagement will not be performed by the Consultant. However, close 

coordination will occur with various stakeholders and agencies including local governments, 

TxDOT, transportation agencies, and other project stakeholders of the study areas. 
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Part 2 (Demonstration Activity): 

The Consultant team(s) will facilitate a temporary demonstration activity in two RSA study area 

locations focused on measuring motor vehicle speeds resulting from short term education and 

outreach activities. The location, scope, and duration of the demonstration activities will be 

determined jointly by NCTCOG and the consultant team(s) during the RSA study phase. The 

demonstration activity will consist of targeted safety education to users of the corridor and 

residents of the area through community outreach and speed notification displays, to measure 

the effects on speeding before (base line existing conditions), during, and after the education and 

outreach activities occur.  

 

General expectations of this activity include the following, however the Consultant Team may 

suggest improvements on the process: 

• Using NCTCOG Look Out Texans Safety Campaign and other relevant campaign 

messaging, develop a media plan and promote a safety education campaign within the 

corridor area with appropriate outreach materials and advertising directed toward 

motorists including focused outreach with nearby residents and businesses;  

• Measure actual traffic speeds for one to two weeks, combined with passive speed 

detection; 

• Rent and install a portable solar radar speed monitor sign(s);  

• Post demonstration activity survey of surrounding area to measure effectiveness of the 

campaign and speed monitoring measures on motorist behaviors and perceptions of 

safety; 

• To measure the success of the activity, the Consultant team(s) will provide before (base 

line), during, and post-demonstration data collection and evaluate the benefits (both 

quantitative and qualitative) including lessons learned and recommendations relating to 

future projects or strategies to reduce speeding and to prevent death and serious injuries.  

The quantitative and qualitative summary of benefits shall be provided in a format suitable 

for the required report of findings by NCTCOG to the United States Department of 

Transportation within 120 days of the end of the demonstration activity period of 

performance.   

 

PROFESSIONAL SERVICES PROVIDED BY CONSULTANT 
The following is a general summary of tasks anticipated for the Consultant team(s). Proposers 

are encouraged to exercise creativity in responding to the study needs. Modifications to the tasks 
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and task sequencing are encouraged which will improve the effectiveness of the study effort, 

timeliness of completing deliverables, while containing costs. 

 

Task 1 –Administration 

1.1 Project Management 

The Consultant will be responsible for the following: 

• Monthly conference calls with the project review committee to discuss study progress, 

foster team collaborations, and ensure appropriate coordination of all study processes, 

programmed items, and schedules.  

• Monthly billing and progress reports submitted to NCTCOG. 

 
1.2  Study Initiation Meeting with NCTCOG (One meeting) 

The Consultant will conduct an initial coordination meeting (kick-off meeting) with NCTCOG 

personnel to identify and outline specific desired elements related to the study scope of work, 

objectives, schedule to complete all work activities, deliverables, monthly progress reports, and 

monthly billings.  

 

1.3 Detailed schedule development 
The consultant in coordination with NCTCOG and agency partners will map out the various 

corridors and the workflow of multiple teams/multiple corridors, including the timing and locations 

of City/stakeholder input and participation. Care must be taken to not overwhelm local government 

staff with large numbers of areas to be studied concurrently, specifically in the cities of Fort Worth 

and Dallas. There must be periods of activity and periods of inactivity scheduled based on local 

government staff availability.  

 

1.4 RSA Stakeholder Kick-Off Meeting (One Joint Meeting) 

Conduct one joint coordination meeting with all representatives of local governments, TxDOT, 

transportation agencies, and other relevant local government representatives to review the study 

programming goals and objectives, anticipated schedule, deliverables, data needs, and related 

information needed for the RSA study areas. 

 

1.5  SRTS Stakeholder Kick-Off Meeting (One Joint Meeting) 

Conduct one joint coordination meeting with all representatives of local governments, study area 

schools and associated Independent School Districts (ISDs), and other relevant local government 
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representatives to review the study programming goals and objectives, anticipated schedule, 

deliverables, data needs, and related information needed for the SRTS study areas. 

 

1.6 Stakeholder Coordination  

Coordinate as necessary with representatives of stakeholders including the city staff; local public 

safety officers; TxDOT (when applicable); area transportation agencies (when applicable); area 

residents, property owners, business owners, and school officials (when applicable); and other 

stakeholders in the planning area.  

 

1.7 Deliverables 

The Consultant shall provide the following Deliverables to NCTCOG including, but not limited 
to: 

a. Handouts, materials, and meeting summary for the Study Initiation meeting.  
b. Handouts, materials, and meeting summary for each Stakeholder Coordination meeting. 
c. Detailed schedules. 
d. Monthly progress reports summarizing the Consultant’s accomplishments. 
e. Monthly invoices identifying hours worked by individual, hourly rate, indirect cost rate, 

activities performed, itemized costs for materials and expenses, and itemized invoices 

for consultant services. 

 
2. Roadway Safety Audits for Priority Corridors 

 
In accordance with the FHWA Road Safety Audit Guidelines, RSAs located within four counties 

(Collin, Dallas, Denton, and Tarrant) for up to sixty (60) high injury corridors including intersections 

with a high number of serious injury or fatal crashes that are intersection related (crashes 

occurring within an intersection's boundaries, or involve the first harmful event that happens when 

approaching or exiting an intersection). The RSA will consider the safety of all road users, and 

report on road safety issues and opportunities for safety improvement.  Examples of RSAs 

completed in the region (facilitated by FHWA staff) are linked at the bottom of this webpage.  

NCTCOG - Pedestrian Safety Action Plan 

 

The following is a general outline of tasks for each RSA study area which will be further refined 

and detailed with the selected Consultant Team(s):  

 

2.1 Data Collection (both desktop and field research) See Part 1 Scope of Work for full 

summary of data collection needs.  

https://highways.dot.gov/safety/data-analysis-tools/rsa/fhwa-road-safety-audit-guidelines
https://nctcog.org/trans/plan/bikeped/pedestrian-safety-action-plan
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2.2 RSA Stakeholder Kick-Off Meetings for Study Area (One meeting for each Area) 
Conduct coordination kickoff meetings with stakeholder representatives for each individual 

RSA study area (anticipated 60 total) to discuss study area limits, study area scope, 

opportunities and constraints, specific data needs, known travel patterns and safety 

concerns, schedule, and deliverables. 
 

2.3 Conduct Field Reviews 
2.4 Assessment of Traffic Operations for each Corridor and Intersections 
2.5 Conduct Audit Analysis and Prepare Report of Findings 
2.6 Closeout meeting to Present Audit Findings 
2.7 Prepare Formal Response to Stakeholders Comments 
2.8 Incorporate Findings into the Study when Appropriate 
2.9 Deliverables  Each RSA study area will have deliverables including but not limited to: 

• Handouts, materials, and meeting summaries for individual stakeholder coordination 

meetings 
• Summary of data collection 

• Recommended safety countermeasures,  
• Recommendations for implementation 

• Final report providing traffic and safety observations for each of the study locations 
• Opinions of probable construction costs in Microsoft Excel file format and PDF 
• 11x17 exhibit(s) reflecting data collected regarding presence/absence and condition 

of infrastructure,  
• 11x17 exhibit(s) identifying the proposed improvements needed to address 

recommended improvement locations  

• ESRI files (shp or gdb) files of the collected data and recommended improvements. 

 

3. Safe Routes to Schools Plans 
 

The Consultant team(s) will develop approximately twenty (20) to thirty (30) SRTS plans, each of 

which will include a focus on engineering strategies and the following elements:  

1) an inventory of existing infrastructure at the school campus and within one quarter mile of the 

campus,  

2) identification of any additional areas of concern within the school’s attendance boundary or 

likely walkshed and inventory at those locations,  
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3) an analysis of potential bicycle/pedestrian traffic safety issues for school-aged children walking 

or bicycling to/from school,  

4) identification of gaps or deficiencies in existing infrastructure that need to be addressed for the 

safety of school-aged bicyclists/pedestrians traveling to/from school,  

5) recommendations for infrastructure improvements,  

6) opinion of probable construction cost to construct the recommended improvements, and  

7) recommendations related to the other SRTS “E’s”, including education, encouragement, 

enforcement, equity, engagement, and evaluation.  

Elements 1-6 will be campus specific and element 7 may be more general and applicable to 

various locations. 

 
3.1 Data Collection  

 
NCTCOG will coordinate with school representatives to provide available relevant background 

data related to surrounding land uses, school attendance zones, school drop off/pick up 

procedures (via bus and automobile), known travel patterns and/or safety concerns for children 

walking and bicycling to school. The Consultant team(s) will conduct an inventory of existing 

infrastructure in place at each school campus, within one quarter mile of each campus, and at 

any additional areas in the attendance zone or likely walkshed where additional areas of concern 

are identified. Initial data collection may use desktop methods such as Google Earth, with 

verification occurring via a site visit to each school. Additional verification may occur resulting 

from discussion with school staff, as needed. The collected data will include inventory of the 

presence or absence, conditions, and placement of: sidewalks, curb ramps, crosswalks, and 

signage (to include school zone, parking, pedestrian, etc.); and presence/absence and locations 

of school crossing guards. It is anticipated for each campus there will be field observations related 

to drop off and pick up times and a more thorough review of each area.  

 

3.2 SRTS Stakeholder Kick-Off Meetings for Study Area (One meeting for each Area) 
 

Conduct coordination kickoff meetings with stakeholder representatives for each individual SRTS 

study area (anticipated 20-30 total) to discuss study area limits, study area scope, opportunities 

and constraints, specific data needs, school attendance zones, school drop off/pick up procedures 

(via bus and automobile), known travel patterns and/or safety concerns for children walking and 

bicycling to school, schedules, and deliverables. NCTCOG staff may assist with meeting setup 

and discussions.  
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3.3 SRTS Assessments and Recommendations.  
 
Review the collected data and input from stakeholders to identify gaps or deficiencies in the 

existing infrastructure that need to be addressed to improve traffic safety for school-aged children 

walking or bicycling to school and develop recommendations for improvement including 

engineering, education, enforcement, encouragement, and evaluation. Such engineering 

deficiencies could include but not limited to: locations and condition of sidewalks, curb ramps, 

roadway crossings, and signage. Recommendations for improvement may include, but not limited 

to: recommended safety countermeasures to improve roadway crossings, bicycle and pedestrian 

infrastructure, signage, lighting, driver behavior; and recommendations related to the 

presence/absence or placement of school crossing guards. Develop opinion of probable 

construction cost to construct the recommended improvements.  

 
3.4 SRTS Assessments Stakeholder Review  
 
NCTCOG staff will facilitate review by SRTS stakeholders of the consultant team deliverables and 

recommendations. Review may occur via presentation and feedback during a virtual meeting, 

electronically via email, or by other means. The consultant will compile and incorporate the 

feedback into final draft recommendations. 

 
3.5 Deliverables  

Each SRTS study area will have deliverables including but not limited to: 

• Handouts, materials, and meeting summaries for individual stakeholder coordination 

meetings 
• Summary of data collection 

• Recommended safety countermeasures 
• Final report providing traffic and safety observations for each of the study locations in 

Microsoft Word file format and PDF 
• Opinions of probable construction costs in Microsoft Excel file format  
• Recommendations for implementation of the E’s of Safe Routes to School Planning 

(engineering, education, encouragement, enforcement, equity, engagement, and 

evaluation) 
• 11x17 exhibit(s) for each school reflecting data collected regarding presence/ 

absence and condition of infrastructure 
• 11x17 exhibit(s) for each school identifying the proposed improvements needed to 

address any gaps or deficiencies, and 
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• ESRI files (shp or gdb) files of the collected data and recommended improvements. 
 

4. Demonstration Activity 
The Consultant team(s) will facilitate a temporary demonstration activity in two RSA study 

area locations focused on measuring motor vehicle speeds resulting from short term 

education and outreach activities. The demonstration activity will consist of targeted safety 

education to users of the corridor and residents of the area through community outreach and 

speed notification displays, to measure the effects on speeding before (base line existing 

conditions), during, and after the education and outreach activities occur. The demonstration 

activity will include the following and may include additional tasks as proposed by the 

Consultant Team to test safety countermeasures for reducing traffic speeds and improving 

safety. 

4.1 Media Plan with outreach materials and advertising  
4.2 Safety education campaign with focused outreach to nearby residents and 

businesses which may use existing NCTCOG messaging with modifications/tweaks 
as needed 

4.3 Measure actual traffic speeds and volumes for one to two weeks, combined with 
passive speed detection 

4.4 Rent and install a portable solar radar speed monitor sign(s)  
4.5 Survey to Measure Effectiveness (Post Demonstration Activity)  
4.6 Quantitative and Qualitative Summary of Benefits within 120 days of the end of the 

demonstration activity period of performance 
4.7 Deliverables 

Each demonstration project will have deliverables including but not limited to: 

• Summary of media plan and outreach activities including photos of executed 

campaign items 

• Summary of traffic speeds and volumes  

• Survey questions and summary of results 

• Photos of installed speed monitor, equipment, and related interventions 

• Quantitative and Qualitative Summary of Benefits 

• Executive Summary in Microsoft Word file format and PDF 

Final Summary report in Microsoft Word file format and PDF 
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Attachment 1 
The anticipated locations for RSAs involve approximately sixty (60) miles of roadway along sixty 

(60) corridors located within twenty-one (21) communities are identified in the following table and 

the online map, pending confirmation by local government staff: 
https://geospatial.nctcog.org/portal/apps/webappviewer/index.html?id=bb410688728e4d8284fcf2ce96c029e1 
    

City Name Begin Point End Point Length 
(Miles) 

Addison Belt Line Rd Venture Ct Midway Rd 1.17 
Allen S Greenville Ave Hightrail Dr Prestige Cir 0.55 
Arlington FM157 2 Division St. (N) Pioneer/ 303 (S) 2.14 
Arlington N Collins St 1 E Copeland Rd. 

(N) 
E Division Street (S) 1.40 

Arlington N Collins St. 2 Brown Blvd. (N) E Copeland Rd. (S) 1.12 
Arlington E Arkansas Ln Browning Dr Sherry St 0.52 
Carrollton/Farmers 
Branch 

Josey Ln Springvale Dr Walnut Plaza 1.29 

Carrolton S Josey Ln. Pearl/Walnut 
Plaza (N) 

Dennis Ln (S) 1.60 

Coppell Freeport Pkwy Gateway Blvd W Bethel Rd 0.6 
Dallas Elm St N Houston St Good Latimer Expy 1.31 
Dallas Main St. US77 (SW) S Carroll Ave (NE) 2.75 
Dallas Elm St Houston (W) Carroll (E 2.54 
Dallas Forrest Ln. 1 Park Central Dr 

(W) 
Greenville Ave. 1.55 

Dallas S Malcolm X Blvd. Elsie Faye 
Heggins St. (SE) 

Al Lipscomb Way 
(NW) 

1.53 

Dallas Cedar Springs Rd. 1 Bowen St. (N) Field St (S) 1.25 
Dallas Cedar Springs Rd. 2 DNT Bridge (N) Bowen St. (S) 1.08 
Dallas McKinney Ave Allen St Woodall Rodgers 

Fwy 
0.88 

Dallas Forrest Ln. 4 Audelia Rd.  Plano Dr. (E) 1.02 
Dallas Forrest Ln. 3 After 635 Bridge Audelia Rd. 0.89 
Dallas Forrest Ln. 2 Greenville Ave. After 635 Bridge 0.80 
Dallas Frankford Rd Silverthorne Dr Marsh Ln 0.77 
Dallas Houston St. Houston Viaduct 

(S) 
McKinney (N) 0.76 

Dallas Knox St. Henderson 
Ave. 

Abbott (N) Homer (S) 0.73 

Dallas Cesar Chavez Blvd Pacific Ave Taylor St 0.45 
Dallas Camp Wisdom (II) Brierfield Dr (W) Altaire Ave (E) 0.32 
Denton Carrol Blvd Eagle Dr Panhandle St 1.1 
Denton W Hickory St. Ave C (W) S Bell Ave 1.30 
Denton Eagle Dr North Texas Blvd 

(W) 
S Bell (E) 1.27 

Denton Welch St. W Oak St. (N) Eagle Dr. (S) 0.62 

https://geospatial.nctcog.org/portal/apps/webappviewer/index.html?id=bb410688728e4d8284fcf2ce96c029e1
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City Name Begin Point End Point Length 
(Miles) 

Euless W Walnut Hill Ln International 
Pkwy 

International Pkwy 0.05 

Farmers Branch Valley View Ln Mercer Pkwy Luna Rd 0.41 
Fort Worth Hemphill St Segment 

2 
W Seminary Dr W Berry St 1.47 

Fort Worth Miller Ave E Berry St Chickasaw St 1.16 
Fort Worth E Berry St. 2 Hemphill St. (W) Old Mansfield Hwy (E 1.95 
Fort Worth E Allen Ave 1 8th Ave (W) South Fwy (E) 1.35 
Fort Worth E Berry St Segment 2 South Fwy S Riverside Dr 0.93 
Fort Worth McCart Ave Park Ln Cleburne Rd 0.88 
Fort Worth Taylor St. Belknap (N) Lancaster (S) 0.73 
Fort Worth Main St. Weatherford (N) 9th St (S) 0.45 
Fort Worth/ White 
Settlement 

Clifford St/White 
Settlement Rd 

Legacy Dr Hallvale Dr 1.1 

Garland N Shiloh Rd Glen Vista Dr Village Green Dr 1.3 
Garland/Richardson Buckingham Rd Jupiter Rd College Park Blvd 1.63 
Grand Prairie W Warrior Trl State Highway 

161 
S Carrier Pkwy 0.57 

Grand Prairie  W Trinity Blvd Farmers Rd SH 161 0.23 
Grapevine W Northwest Hwy Lucas Dr Ruth Wall Rd 1.3 
Haltom City/  
Fort Worth 

N Beach St Fain St Earl St 0.73 

Hurst Precinct Line Rd Wheelwood Dr Cheryl Ave 0.61 
Irving MacArthur Blvd Haley St (N) W. Shady Grove Rd 

(S) 
0.87 

Irving S Belt Line Rd E Rock Island Rd W Shady Grove Rd 0.73 
Lewisville FM1171 / Main St. Garden Ridge 

Blvd (W) 
S Cowan Ave (E)  2.08 

Lewisville S State Highway 121 I-35 (N) Forestbrook (S) 1.57 
McKinney Eldorado Lake Forest (W) Cheverny (E) 1.77 
North Richland Hills Rufe Snow Dr Dick Lewis Dr Stardust Dr 0.82 
Plano 15th Street Columbia (W) P Ave (E) 1.71 
Plano Spring Creek Pkwy Town and Country 

Blvd 
Headquarters Dr 0.51 

Plano Coit Rd Segment 2 Ridgeview Dr Lebanon Rd 0.45 
Plano Archerwood Parker/FM 2514 

(N) 
Park (S) 0.40 

Plano/Dallas Coit Rd Osage Plaza 
Pkwy 

Plano Pkwy 1 

Richardson N Plano Rd Arapaho Forest Ln (S) 3.55 
Richardson/Plano Plano Rd Segment 2 E Renner Rd 10th St 1.1 
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Attachment 2 
The anticipated school locations for these SRTS plans are identified in the following table and 

the online map, pending confirmation by local government staff: 
https://geospatial.nctcog.org/portal/apps/webappviewer/index.html?id=bb410688728e4d8284fcf2ce96c029e1 

  

Name ISD City 
Central El Carrollton-Farmers Branch Carrolton  
Carrolton El Carrollton-Farmers Branch Carrolton  
Huie Special Ed Center Carrollton-Farmers Branch Carrolton  
Texas Can Academy - North Dallas N/A Dallas 
Harmony Science Academy Dallas N/A Dallas 
St Anthony Academy N/A Dallas 
St Anthony School N/A Dallas 
Maple Lawn El Dallas Dallas 
Sam Houston El Dallas Dallas 
Solar Preparatory School for Girls at James B Bonham Dallas Dallas 
Pegasus School of Liberal Arts & Sciences - Upper 
School N/A Dallas 
Uplift Education - Luna Primary School N/A Dallas 
William B Travis Academy/Vanguard for Academically 
Talented and Gifted Dallas Dallas 
Sheffield El Carrollton-Farmers Branch Dallas 
Uplift Education - Wisdom Primary N/A Dallas 
Uplift Education Wisdom HS N/A Dallas 
Uplift Education Wisdom Secondary N/A Dallas 
Pegasus School of Liberal Arts & Sciences - Lower 
School N/A Dallas 
Urban Park El  Dallas Dallas 
Joseph J Rhoads Learning Center Dallas Dallas 
Harmony School of Innovation - Dallas N/A Dallas 
Natha Howell El Fort Worth Fort Worth 
De Zavala El Fort Worth Fort Worth 
Sam Rosen El Fort Worth Fort Worth 
North Hi Mount El Fort Worth Fort Worth 
Christene C Moss El Fort Worth Fort Worth 
Sunrise - McMillan El Fort Worth Fort Worth 
Como El Fort Worth Fort Worth 
Dolores Huerta El Fort Worth Fort Worth 
Uplift Education - Infinity Preparatory Primary N/A Irving 
Uplift Education - Infinity Preparatory Middle N/A Irving 
Uplift Education - Infinity Preparatory High School N/A Irving 
Premier HS of South Irving N/A Irving 
John Haley El Irving  Irving 
Mark Twain El Richardson Richardson 

https://geospatial.nctcog.org/portal/apps/webappviewer/index.html?id=bb410688728e4d8284fcf2ce96c029e1
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Attachment 3 
 

Roadway Safety Audit (RSA):  In accordance with the FHWA Road Safety Audit Guidelines, a 

RSA is a formal safety performance examination of an existing or future road or intersection by 

an independent audit team. The RSA team considers the safety of all road users, qualitatively 

estimates and reports on road safety issues and opportunities for safety improvement. An RSA is 

a “formal safety performance examination of an existing roadway.” An independent, multi-

disciplinary team observes and assesses a roadway with the intent of improving safety. “The RSA 

Team considers how roadway, traffic, environmental, and human factors impact safety, within the 

context of mobility, access, surrounding land use, and aesthetics.” 

 

Additional resources: Pedestrian and Bicyclist Road Safety Audit (RSA) Guide and Prompt List | 

FHWA (dot.gov) 

 

Safe Routes to School (SRTS):  
According to the Safe Routes to School Online Guide, National Center for Safe Routes to School, 

2015, the purpose of a SRTS plan is to identify measures, including both infrastructure projects 

and programmatic activities, which will make it safer for students to walk and bicycle to school 

from the nearby neighborhoods.  Effective Safe Routes to School plans should be comprehensive 

involving engineering, education, enforcement, encouragement, and evaluation. 

 
Demonstration Activity:  
For purposes of this planning activity, the US Department of Transportation defines a 

demonstration activity as temporary safety improvements that inform safety action plans by 

testing the proposed project and strategy approaches to determine future benefits and future 

scope.  Eligible activities must measure potential benefits through data collection and evaluation 

(e.g., pre- and post-demonstration results) to inform the Plan’s list of selected projects and 

strategies and their future implementation at a systematic level.  Demonstration activities do not 

involve permanent roadway reconstruction. 

 

Additional NCTCOG Resources: 
NCTCOG - Safe Routes to School 

NCTCOG - Pedestrian Safety Action Plan 

  

https://highways.dot.gov/safety/data-analysis-tools/rsa/fhwa-road-safety-audit-guidelines
https://highways.dot.gov/safety/pedestrian-bicyclist/pedestrian-and-bicyclist-road-safety-audit-rsa-guide-and-prompt-list
https://highways.dot.gov/safety/pedestrian-bicyclist/pedestrian-and-bicyclist-road-safety-audit-rsa-guide-and-prompt-list
http://guide.saferoutesinfo.org/index.cfm
http://guide.saferoutesinfo.org/steps/index.cfm
https://www.transportation.gov/grants/ss4a/planning-and-demonstration-activities#eligible-demonstration-activities
https://www.nctcog.org/trans/plan/bikeped/saferoutestoschool
https://www.nctcog.org/trans/plan/bikeped/pedestrian-safety-action-plan
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PROJECT SCHEDULE AND BUDGET 
Proposers shall develop a schedule of tasks with completion deadlines and methodologies for 

the project.  NCTCOG will select all the identified tasks or a subset of the tasks to be completed.  

NCTCOG and the selected firm(s) will jointly determine a schedule for progress meetings in 

accordance with the final schedule for the scope of work.  The timetable for completion of this 

project is approximately 12 months from the date the consultant firm is authorized to proceed.  

NCTCOG anticipates the contract will begin approximately in late January 2025.   

 

CONSULTANT SELECTION CRITERIA 
The Consultant Selection Committee (CSC) will review all proposals and select a consultant it 

considers qualified to undertake the project. The following criteria will be used to evaluate the 

proposals:   

 

 1.   Project Understanding    30 percent 

 2.   Scope of Services     25 percent 

 3.   Project Manager/Staff Qualifications  20 percent 

 4.   Knowledge of the Dallas/Fort Worth Area  10 percent 

 5.   Firm Qualifications/Consultant References  10 percent 

 6.   Project Schedule        5 percent 
 

  

If the CSC determines that interviews will be required before a final decision can be made, the 

interviews will take place the week of November 4, 2024.  Proposers should be willing and able 

to attend these interviews in person or via web conference, if necessary.  Consultants who are 

invited to an interview will be notified by the close of business on Friday, November 1, 2024, that 

an interview has been scheduled.  Costs for developing the proposal and costs attributed to 

interviews (and subsequent negotiations) are at the proposer’s own expense and will not be 

reimbursed by NCTCOG. 

 

CONTRACT AWARD 
Following final negotiations of the work plan and costs satisfactory to NCTCOG, the consultant 

will be asked to execute a contract with NCTCOG.  If applicable, a Notice to Proceed will be 

issued upon execution of the contract.  NCTCOG reserves the right to reject any and all proposals, 

to contract for any or all portions of the project with the selected consultant, or to hire multiple 

firms.   
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The successful responder(s) to this Request for Proposals is expected to provide qualified 

personnel to accomplish each portion of the work in this study.  NCTCOG will maintain the right 

to request the removal of any personnel found, in its opinion, during the course of work on this 

project, to be unqualified to perform the work.  

 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 
The Disadvantaged Business Enterprise participation must meet the 32% goal identified for this 

type of procurement. Proposers should also include an Affirmative Action Plan is included in the 

proposal.  Failure on the part of the majority contractor to meet this goal or show meaningful 

good faith efforts may be grounds for finding the proposal nonresponsive.  

 

QUESTIONS AND ANSWERS 
All questions regarding the RFP shall be directed in writing by e-mail to TransRFPs@nctcog.org 

by the close of business on Wednesday, October 2, 2024. A pre-proposal conference will be 

conducted at the NCTCOG offices, 616 Six Flags Drive, CenterPoint Two, Arlington, Texas at 

10:00 am on Thursday, October 3, 2024, in the Transportation Council Room, First Floor.  The 
Pre-Proposal Conference is also accessible virtually via Microsoft Teams:  
 
Pre-Proposal Conference 
Join the meeting now  
Meeting ID: 229 916 959 443  
Passcode: uxm2nY  
 
Dial in by phone  
+903-508-4574 

Phone conference ID: 687 140 135# 
 

Attendance is not mandatory at the pre-proposal conference but is strongly encouraged to 

benefit potential proposers from the discussion and answers provided to questions. Questions 

submitted in advance of the pre-proposal conference will be answered at the pre-proposal 

conference. All questions and responses will be posted on the NCTCOG website at 

www.nctcog.org/rfp by the close of business on October 3, 2024.  NCTCOG reserves the right 

to respond to inquiries as it deems necessary.   

 

 

 

mailto:TransRFPs@nctcog.org
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MmIyNzhmZmUtZWJhZS00YWZiLTkzMjQtYzMyM2ZiZGQ2ODVk%40thread.v2/0?context=%7b%22Tid%22%3a%222f5e7ebc-22b0-4fbe-934c-aabddb4e29b1%22%2c%22Oid%22%3a%221b048aa3-fccc-49f4-b050-aed5c790dd7a%22%7d
http://www.nctcog.org/rfp
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OVERALL PROCUREMENT SCHEDULE 
This RFP shall be used to accept, review, and score proposals based on the following schedule 

with the intent of awarding a Cost-Plus and Fixed Fee contract. The following represents the 

schedule of procurement activities leading to contract award: 

 

Issue Request for Proposals   Friday, September 13, 2024 

Last Day to Submit Questions  Wednesday, October 2, 2024 

Pre-Proposal Conference   Thursday, October 3, 2024 

NCTCOG Q&A Posted to Website  Thursday, October 3, 2024 

Proposals Due & Proposal Public Opening Friday, October 11, 2024, by 5:00 pm Central Time 

Consultant Selection Committee  Week of October 28, 2024 

Interviews (if needed)    Week of November 4, 2024 

NCTCOG Committee Approval  Thursday, January 23, 2025 

Execute Contracts    Late January 2025 

 

NCTCOG reserves the right to make changes to the above-mentioned schedule. All such 

changes shall be made by an amendment to the RFP and shall be posted on NCTCOG’s 

website at www.nctcog.org/rfp. It is the responsibility of the consultant to frequently check this 

website for information concerning amendments to the RFP. 

 

*Public opening of the proposals will be done via Microsoft Teams on Friday, October 11, 2024, 

at 5:05 pm.  A link to the Microsoft Teams meeting is below.  Microsoft Teams is integrated with 

audio so you will only need to use the conference call number (below) if you are unable to access 

the Microsoft Teams App.  The Teams App is available for download HERE. 
 

Microsoft Teams  

Join the meeting now  

Meeting ID: 210 647 345 804  

Dial in by phone: 

+1 903-508-4574 

Phone Conference ID: 483 874 292# 

 

  

http://www.nctcog.org/rfp
https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.microsoft.com%2Fen-us%2Fmicrosoft-365%2Fmicrosoft-teams%2Fdownload-app&data=02%7C01%7CTBergeon%40nctcog.org%7C5b4047285d5a48799f8e08d80721e42e%7C2f5e7ebc22b04fbe934caabddb4e29b1%7C0%7C0%7C637267190000603893&sdata=bVChk3I5ygXCt19k9sytRTb1HFSJhYqW08mtoMH0BBI%3D&reserved=0
https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.microsoft.com%2Fen-us%2Fmicrosoft-365%2Fmicrosoft-teams%2Fdownload-app&data=02%7C01%7CTBergeon%40nctcog.org%7C5b4047285d5a48799f8e08d80721e42e%7C2f5e7ebc22b04fbe934caabddb4e29b1%7C0%7C0%7C637267190000613884&sdata=9MhV9zI5TDc8ZFZ02AOZdqKThZgVZmTCEO8CP%2B%2FHRzE%3D&reserved=0
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZTg2ZTE3YjYtMzU3Ni00M2M3LTg2ZWEtMmRkN2JkYjcxNDQx%40thread.v2/0?context=%7b%22Tid%22%3a%222f5e7ebc-22b0-4fbe-934c-aabddb4e29b1%22%2c%22Oid%22%3a%221db2dff1-dafb-4383-80d1-70376ce4d06f%22%7d


 21 

INSTRUCTIONS FOR PROPOSALS 
 ARCHITECTURAL/ENGINEERING SERVICES 
 
The Sample Contract provided with this Request for Proposals contains federal requirements 
which must be included with Proposals. Appendices C through H contain compliance 
requirements and certification forms which must accompany the Proposals. Failure to comply 
with the requirements may result in finding the proposal to be nonresponsive. 
 
Additional information is provided below: 
 

1. Proposers may submit one hard copy or one flash drive of the proposal to Kevin Kokes, 
AICP, Program Manager, Sustainable Development, North Central Texas Council of 
Governments, 616 Six Flags Drive, Arlington, Texas 76011. Proposals must be received 
by 5:00 p.m., October 11, 2024. Proposals received after that time will not be considered 
and will be returned to the proposer unopened. Proposals containing original signatures 
and notary seals should be labeled “Original.” The in-hand submittal will count as the 
official submittal. In addition to the in-hand submittal, NCTCOG is requesting electronic 
submission of proposal documents to TransRFPs@nctcog.org. Electronic submissions 
only will not be evaluated.  

 
2. The proposal should address the criteria identified in the Request for Proposals that will be 

used for consultant selection. Proposals should include, at a minimum, the following 
information. 

 
• Proposal Formatting – Proposals should be printed double-sided and include a footer 

containing consultant firm name, page number, and total pages in the proposal. (e.g., 
Planning firm 1 of 20). 

 
• Cover Letter -- A brief summary of the key points of the proposal and approach to 

accomplishing the work. Name and address of the firm, as well as the contact person’s 
name, phone number, and email address should also be included. 

 
• Project Understanding - A general description of the approach to be used in 

accomplishing the work, including the project organization and management plan.  
Senior personnel who will work on the project, including subcontractor personnel, 
should be identified by name and by role in the project; e.g., project manager, principal 
in charge, project advisor, etc. The project manager in particular must be specified and 
a clear indication given as to his/her involvement in the project. If more than one firm 
will be involved, the proposal should clearly delineate the work to be accomplished by 
each firm and how the work will be coordinated and managed. Any special 
requirements or coordination needs should be clearly identified. 

 
• Scope of Services and Schedule - This section should respond to the Request for 

Proposals task descriptions for the project by describing clearly in detail what and how 
work in each task will be accomplished, the technical methodology to be used, and the 
planned work flow and schedule. A description should be included concerning quality 
control and how this will be maintained and accomplished during the course of this 
project.  
 

• Consultant Qualifications - This section should identify the background and 
experience of the consulting firm(s) and individuals in similar types of work and the 
results of that experience, along with up-to-date references (name, current affiliation, 

mailto:TransRFPs@nctcog.org
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and phone number), should be included. Knowledge of the Dallas-Fort Worth area 
should be specifically indicated. 

 
• Compliance Requirements - Appendices C through H of the Sample Contract 

contain compliance requirements and other certification forms which must accompany 
the Proposal. 

 
• Affirmative Action Plan - NCTCOG is required, under Title 49, Code of Federal 

Regulations, Part 21 to request from all contractors an Affirmative Action Plan for the 
contracting entity.  Such a plan will be reviewed by NCTCOG to determine compliance 
with federal Equal Employment Opportunity requirements. You are requested, then, to 
submit a plan which should include, at a minimum, a policy statement and utilization 
analysis of your workforce. An indication of the number and percent of your employees 
who would be classified as minorities, including both women and ethnic minorities, 
should be provided. An indication of the number and percent in professional versus 
nonprofessional positions, or administration versus clerical positions, should also be 
provided. 
 
• Entities that Boycott Israel (House Bill 89) 

o If proposers are required to make a certification pursuant to Section 
2271.002 of the Texas Government Code, proposers should include a 
certification statement that they do not and will not boycott Israel during 
the term of the contract resulting from this solicitation.  If the proposer 
does not make that certification, proposer must indicate that in its 
response and state why the certification is not required. 

 
• Prohibition on Firearm and Ammunition Industry Discrimination (S.B. 19) 

o Pursuant to Chapter 2274, Government Code, as enacted by S.B. 19, 
87th Legislature, NCTCOG is prohibited from using public funds to 
contract with entities who discriminate against firearm and ammunition 
industries. By signing this contract, the Consultant agrees that it does 
not have a practice, policy, guidance, or directive that discriminates 
against a firearm entity or firearm trade association and will not 
discriminate during the term of the Contract. 

 
• Prohibition on Boycotting Energy Companies (S.B. 13) 

o Pursuant to Chapter 2274, Government Code, as enacted by S.B. 13, 
87th Legislature, NCTCOG is prohibited from using public funds to 
contract with entities who boycott energy companies. By signing this 
contract, the Consultant verifies that it does not discriminate against 
energy companies and will not discriminate during the term of the 
Contract. 

 
3. The North Central Texas Council of Governments, in accordance with Title VI of the Civil 

Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000(d) to 2000(d)(1) and Title 49, Code of 
Federal Regulations Part 26, Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally Assisted Programs of the Department of 
Transportation issued pursuant to such Act, hereby notifies all proposers that it will 
affirmatively assure that, in regard to any contract entered into pursuant to this 
advertisement, disadvantaged business enterprises will be afforded full opportunity to 
submit proposals in response to this invitation and will not be discriminated against on the 
grounds of race, color, sex, or national origin in consideration for an award.  
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4. The NCTCOG Transportation Department maintain a Disadvantaged Business Enterprise 

(DBE) participation goal on the part of socially and economically disadvantaged individuals 
in DOT-assisted projects.  The specific DBE goal requirement for this procurement is 
identified in the RFP and Appendix D to the Sample Contract and is determined by the 
type of services being procured.  Failure on the part of a majority contractor to meet 
this goal or to show meaningful good faith efforts may be grounds for finding the 
proposal nonresponsive.  To facilitate this goal, a list of DBEs is attached for 
consideration.  In the event the proposer is a majority firm and the above stated goal for 
DBE participation is not met, the prime contractor shall be required to provide justification 
and documentation for not reaching the goal with disadvantaged subcontractors.   

 
a. Joint ventures between majority and disadvantaged contractors are encouraged. 

Whenever a joint venture involves a disadvantaged firm(s), the proposer shall 
submit with the proposal the names, scope of work, and the anticipated 
percentage of work of each proposed DBE subcontractor and joint venture. The 
Affidavit of Intended Entrepreneurship, included as Appendix D.2 of the Sample 
Contract, is intended for this purpose. Please submit the original notarized 
affidavit with the Proposal.  NCTCOG shall reserve the right to approve all 
substitutions of subcontracts.   
 

b. For the purposes of this policy, a Disadvantaged Business Enterprise is defined as: 
A business enterprise that is owned and controlled by one or more socially and/or 
economically disadvantaged persons. "Owned and controlled" is specified as a 
business which is (1) a sole proprietorship legitimately owned by an individual who 
is a disadvantaged person or (2) a partnership or joint venture controlled by 
disadvantaged persons and in which at least 51 percent of the voting interest and 
51 percent of the beneficial ownership interests legitimately are held by 
disadvantaged persons. Such persons include individuals who are Women, Black, 
Hispanic, Native Americans, Asian-Pacific Americans, Asian-Indian Americans, or 
any other minorities or individuals found to be disadvantaged by the Small 
Business Administration pursuant to Section 8(a) of the Small Business Act. DBE 
Certificates issued through the Texas Unified Certification Program are 
required.   

 
c. The contractor shall maintain for three years such records as are necessary to 

determine compliance with their DBE obligations and shall submit regular reports 
to enable the North Central Texas Council of Governments to monitor this 
compliance. 

 
5. The NCTCOG Executive Board encourages the use of local firms. However, all proposals, 

regardless of firm locale, will be evaluated using the consultant selection criteria contained 
in the Request for Proposals. 

 
6. A consultant selection committee will review the proposals and select a firm it considers 

qualified to undertake the project. The selection of the proposal will be based on the 
technical proposal and/or interviews but will be subject to negotiation of conditions of cost 
satisfactory to NCTCOG. NCTCOG reserves the right to reject any or all proposals and to 
contract for any or all portions of the project with the selected consultant. 

 
7.  The Texas Legislature has adopted House Bill 1295.  In short, the law states a 

governmental entity or state agency may not enter into certain contracts with a business 
entity unless the business entity submits a disclosure of interested parties (Form 1295) 
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to our agency at the time of a signed contract. As part of contract development, the 
consultant will be asked to complete the disclosure of interested parties electronically 
and submit through the Texas Ethics Commission website. NCTCOG will provide a 
specific contract number associated with the award for inclusion in the submittal. Once 
submitted, the consultant will be requested to return an e-mail confirmation of submittal 
to NCTCOG. 

 
 For more information about the process, please visit the following website for a 

Frequently Asked Questions:  
https://www.ethics.state.tx.us/resources/FAQs/FAQ_Form1295.php 

 
8. Procurement information shall be a public record to the extent provided by the Texas 

Open Records Act and the Freedom of Information Act and shall be available to the public 
as provided therein. If a proposal contains information that the proposer considers 
proprietary and does not want disclosed to the public or used for any purpose other than 
the evaluation of the offer, all such information must be indicated with the following 
suggested language: 

 The information contained on pages _______shall not be duplicated or used 
in whole or in part, for any purpose other than to evaluate the proposal; 
provided that if a contract is awarded to this office as a result of or in 
connection with the submission of such information, NCTCOG has the right to 
duplicate, use or disclose this information to the extent provided in the 
contract. 

 
9 Conflict of Interest Disclosure Requirement.   

Pursuant to Chapter 176 of the Local Government Code, any person or agent of a   
person who contracts or seeks to contract for the sale or purchase of property, goods, 
or services with a local governmental entity (i.e. NCTCOG) must disclose in the 
Questionnaire Form CIQ (“Questionnaire”) the person’s affiliation or business 
relationship that might cause a conflict of interest with the local governmental entity. 
By law, the Questionnaire must be filed with NCTCOG no later than seven days after 
the date the person begins contract discussions or negotiations with the NCTCOG or 
submits an application or response to a request for proposals or bids, correspondence 
or another writing related to a potential agreement with the NCTCOG.  Updated 
Questionnaires must be filed in conformance with Chapter 176. 
 
A copy of the Questionnaire Form CIQ is posted with the RFP documents. The 
form is also available at https://www.ethics.state.tx.us/data/forms/conflict/CIQ.pdf.   
 
If you have any questions about compliance, please consult your own legal counsel. 
Compliance is the individual responsibility of each person or agent of a person who is 
subject to the filing requirement. An offense under Chapter 176 is a Class C 
misdemeanor. 

 

 

 

 

 

 

https://www.ethics.state.tx.us/resources/FAQs/FAQ_Form1295.php
https://www.ethics.state.tx.us/data/forms/conflict/CIQ.pdf
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